
 

  

ATTACHMENT J2 

Fort Smith Municipal Airport (ANG) 
Natural Gas Distribution System 

Table of Contents  

 FORT SMITH MUNICIPAL AIRPORT (ANG) NATURAL GAS DISTRIBUTION SYSTEM...................I 

J2  FORT SMITH MUNICIPAL AIRPORT (ANG) NATURAL GAS DISTRIBUTION SYSTEM............1 

J2.1  FORT SMITH MUNICIPAL AIRPORT (ANG) OVERVIEW........................................................................................ 1 
J2.2  NATURAL GAS DISTRIBUTION SYSTEM DESCRIPTION......................................................................................... 1 

J2.2.1  Natural Gas Distribution System Fixed Equipment Inventory.................................................................. 1 
J2.2.1.1  Description..................................................................................................................................................... 1 
J2.2.1.2  Inventory ........................................................................................................................................................ 2 

J2.2.2  Natural Gas Distribution System Non-Fixed Equipment and Specialized Tools ................................... 4 
J2.2.3  Natural Gas Distribution System Manuals, Drawings, and Records........................................................ 4 

J2.3  SPECIFIC SERVICE REQUIREMENTS......................................................................................................................... 5 
J2.4  CURRENT SERVICE ARRANGEMENT........................................................................................................................ 5 
J2.5  SECONDARY METERING............................................................................................................................................ 5 

J2.5.1  Existing Secondary Meters.............................................................................................................................. 5 
J2.5.2  Required New Secondary Meters................................................................................................................... 5 

J2.6  MONTHLY SUBMITTALS............................................................................................................................................ 5 
J2.7  ENERGY SAVING PROJECTS...................................................................................................................................... 6 
J2.8  SERVICE AREA............................................................................................................................................................ 6 
J2.9  OFF-INSTALLATION SITES........................................................................................................................................ 6 
J2.10  SPECIFIC TRANSITION REQUIREMENTS................................................................................................................ 6 
J2.11  GOVERNMENT RECOGNIZED SYSTEM DEFICIENCIES......................................................................................... 7 

 

List of Tables 

Fixed Inventory ............................................................................................................................2 
Spare Parts ...................................................................................................................................4 
Specialized Vehicles and Tools .....................................................................................................4 
Manuals, Drawings, and Records...................................................................................................4 
Existing Secondary Meters............................................................................................................5 
New Secondary Meters.................................................................................................................5 
Service Connections and Disconnections ........................................................................................6 
System Deficiencies......................................................................................................................7 



 

 J2-1 

J2  Fort Smith Municipal Airport (ANG) 
Natural Gas Distribution System 

J2.1  Fort Smith Municipal Airport (ANG) Overview 
The 188th Fighter Wing (FW) of the Arkansas Air National Guard occupies 110 acres of leased land 
on the Fort Smith Municipal Airport, located approximately 2 miles southeast of Fort Smith, 
Arkansas.  The mission of the 188th FW is to execute directed fighter missions designed to destroy 
enemy forces, supplies, equipment, communications systems, and installations with all types of 
tactical weapons.  The unit currently flies the F-16 Falcon.  The 188th FW occupies 3 administrative, 
46 industrial, and 3 services buildings totaling approximately 332,102 square feet with 320 full-time 
personnel.  A unit training drill is conducted once a month and results in a surge of up to 1,000 
personnel.   

J2.2  Natural Gas Distribution System Description 

J2.2.1  Natural Gas Distribution System Fixed Equipment Inventory  
The Fort Smith Municipal Airport (ANG) natural gas distribution system consists of all 
appurtenances physically connected to the distribution system from the point in which the distribution 
system enters the Installation and Government ownership currently starts to the point of demarcation, 
defined by the Right of Way.  The system may include, but is not limited to, pipelines, and regulators.  
The actual inventory of items sold will be in the bill of sale at the time the system is transferred.  The 
following description and inventory is included to provide the Contractor with a general 
understanding of the size and configuration of the distribution system.  The Government makes no 
representation that the inventory is accurate.  The Contractor shall base its proposal on site 
inspections, information in the technical library, other pertinent information, and to a lesser degree the 
following description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and inventory. 

Specifically excluded from the water distribution system privatization are: 

?? Arkansas Oklahoma Gas (AOG) owns approximately 1500 feet of gas line from where it 
enters the base up to and including the master meter located on Dike Rd. 

J2.2.1.1  Description 
Natural gas service at Fort Smith Municipal Airport (ANG) is provided by Arkansas Oklahoma Gas 
(AOG).  The system is a dead end configuration with regulators located at each building.  There are 
three meters in the system, all owned by AOG.   The distribution system contains approximately 
4,400 linear feet of 1.25 to 2 inch diameter PE pipe (1,600 linear feet of it was inserted in 1999 into 
black iron pipe ranging in size from 3 to 4 inches in diameter). There is also approximately 3,900 
linear feet of black iron pipe ranging in size from ¾ to 4 inches in diameter. All pipes are buried at an 
average depth of 3 feet and are marked with tracer wire. Gas is delivered at 30 psig and distributed at 
10 psig and the system includes 37 regulators.  There are no known master shut-off valves on the 
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main lines. Regulators and meters are equipped with gas cocks.  Base personnel indicate the system 
capacity is adequate to meet current and projected demands.  

J2.2.1.2  Inventory  
Table 1 provides a general listing of the major natural gas distribution system fixed assets for the Fort 
Smith Municipal Airport (ANG) natural gas distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Natural Gas Distribution System Fort Smith Municipal Airport (ANG) 

Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

PE Pipe     

 0.75 390 LF 1995 

 1.5 275 LF 1983 

 1.5 140 LF 1999 

 2 1055 LF 1993 

 3 283 LF 1997 

 4 206 LF 1995 

 4 460 LF 1997 

PE pipe sleeved in 2 inch black iron pipe     

 1.25 263 LF 1999 

PE pipe sleeved in 3 inch black iron pipe     

 2 703 LF 1999 

PE pipe sleeved in 4 inch black iron pipe     

 2 557 LF 1999 

 2 114 LF 1999 

Black Iron Pipe     

 0.75 62 LF 1975 

 1 97 LF 1972 

 1.25 92 LF 1978 

 1.25 191 LF 1983 

 1.5 311 LF 1955 

 1.5 245 LF 1961 

 1.5 650 LF 1972 

 2 330 LF 1964 

 2 180 LF 1978 
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Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

 2 160 LF 1982 

 2 145 LF 1955 

 2 236 LF 1980 

 3 703 LF 1955 

 4 313 LF 1955 

 4 216 LF 1978 

Small Regulators (3/4 inch inlet) Inlet size (inch)    

 ¾ 1 EA 1975 

 ¾ 1 EA 1997 

Medium Regulators (1 inch inlet) Inlet size (inch)    

 1 2 EA 1971 

 1 3 EA 1995 

 1 2 EA 1984 

 1 1 EA 1976 

 1 1 EA 1979 

 1 2 EA 1982 

 1 1 EA 1989 

 1 1 EA 1983 

 1 2 EA 1964 

 1 1 EA 1986 

 1 1 EA 1988 

 1 1 EA 1996 

 1 1 EA 1978 

 1 2 EA 1997 

 1 1 EA 1999 

 1 2 EA 1993 

Large Regulators  Inlet size (inch)    

 1.25 1 EA 1971 

 1.25 2 EA 1960 

 1.25 1 EA 1996 

 1.25 1 EA 1955 

 1.25 1 EA 1979 
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Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

 1.25 1 EA 1978 

 1.25 1 EA 1974 

 1.25 1 EA 1997 

 1.25 2 EA 1993 
Notes: 
PE = Polyethylene 
LF = Linear Feet  
EA = Each 
IN = Inches 
 

 

J2.2.2  Natural Gas Distribution System Non-Fixed Equipment and 
Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.  

TABLE 2 
Spare Parts 
Natural Gas Distribution System Fort Smith Municipal Airport (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Natural Gas Distribution System Fort Smith Municipal Airport (ANG) 

Description Quantity Location Maker 

None    

 

J2.2.3  Natural Gas Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Natural Gas Distribution System Fort Smith Municipal Airport (ANG) 

Qty Item Description Remarks 

1   Natural Gas Utility System Maps (electronic copy) AutoCAD Release Version 14  
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J2.3  Specific Service Requirements 
The service requirements for the Fort Smith Municipal Airport (ANG) natural gas distribution system 
are as defined in the Section C Description/Specifications/Work Statement.  

J2.4  Current Service Arrangement 
?? Provider Name: Arkansas Oklahoma Gas Corporation (AOG) 

?? Average Annual Usage (2000):  10,380 MCF 

?? Maximum Monthly Use:     2,340 MCF  - January 

?? Minimum Monthly Use:   69 MCF - August 

J2.5  Secondary Metering 

J2.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J2.6 below. 

TABLE 5 
Existing Secondary Meters 
Natural Gas Distribution System Fort Smith Municipal Airport (ANG) 

Meter Location  Meter Description 

None  

 

J2.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13 Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Paragraphs C.3 and J2.6 below. 

TABLE 6 
New Secondary Meters 
Natural Gas Distribution System Fort Smith Municipal Airport (ANG) 

Meter Location  Meter Description 

None  

 

J2.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  
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1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all secondary meters (if any).  The Contractor’s monthly meter reading report 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Meter reading reports shall be submitted by the 15th of each month for the previous 
month.  Meter reading reports shall be submitted to the person identified at time of contract 
award. 

4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the person identified at time of contract award. 

J2.7  Energy Saving Projects 
IAW Paragraph C.3 Requirement, the following projects have been implemented by the Government 
for conservation purposes:  None. 

J2.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Fort Smith 
Municipal Airport (ANG) boundaries.   

J2.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Fort Smith Municipal Airport (ANG) natural 
gas distribution system. 

J2.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Natural Gas Distribution System Fort Smith Municipal Airport (ANG) 

Location  Description 

None  
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J2.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Fort Smith Municipal Airport (ANG) natural gas distribution system.  If the utility system is 
sold, the Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB.  

TABLE 8 
System Deficiencies 
Natural Gas Dis tribution System Fort Smith Municipal Airport (ANG) 

Project Location  Project Description 

None  

 


